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Annexure 4: 0&M contract of MSETCL
with JPTL
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MAHANAT RANSCO

Maharashira State Electricy Transmission Co. L

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.
( CIN NO U40109 MH2005 SGC 153646)

From:

4 . To,
The Chief Engineer, The Chief Engineer (STU),
EHV CC O&M ZONE, KARAD, MSETCL, Prakashganga,
Administrative Building, 1st Floor Vijaynagar Mumbai,

Karad, 415114 Dist: Satara.

Contact No.: Tel (O) : 02164 255054

(O) : 02164 255191, Fax : 02164 255186
E-mail : cekaradi@mahatransco.in

Ref. No. CE/EHV PC OBM/ZONE/KRD/T/ [ 3§ 2 D7 ¢ MAR 2013

Sub: - Renewal of MoU between M /s. Jaigad Power Transco Ltd. and MSETCL for 2 Nos. of
400 kV bays at 400 kV R. S. Karad of MSETCL.

Ref: - 1. MSETCL/CO/D.C&M /TKC-1/692 Dtd. 19.01.2017.
2. T. O. L. No. 8 Dtd. 19.01.2018.
3. MoU between MSETCL and JPTL Dtd. (06.03.2023.

With reference to the above subject, please find enclosed herewith the MoU
between M/s Jaigad Power Transco Ltd. and MSETCL for operation and maintainance of
400 KV Jaigad bay — I and II along with its associated equipments of M/s. Jaigad Power
Transco Ltd. in the premises of MSETCL i.e. 400 KV R. S. Karad for the period of
01.01.2023 to 31.12.2027, as per actual bay cost furnished by MSETCL vide letter under
Ref. No. 1.

This is for your information and further needful please.

hilpa S. Kumbhar)

Chief Engineer,
HV PC O&M Zone, Karad.
Encl: As above. - M :

Copy f.w.cs.to:The CE (O&M) MSETCL C. O. Mumbai. /V
Copy to:
1. The SE EHV O&M Circle Karad...For issuing the bills as per MoU.
2. The EE 400 kV R. S. Dn. Karad.
3. M/s Jaigad Power Transco Ltd. Chiplun.

M/F
AE/C/Connection Agreement/Letteres
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MAHATRANSCO
Maharashira State Blectaaty Transmisson Co. Lid.
MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

INTER OFFICE COMMUNICATION
Name of Office : 400KV R.S O&M Dn. Karad.
Office Address : Administrative Building, Ground Floor, To,
Vijaynagar, Post — Supane, Tal - Karad The Superintending Engineer
Dist — Satara, Pin No. 415114, EHV O&M Circle:
Contact No. :02164-255182 Fax. No. 02164-255182 o
EmailID  : ee3130@mahatransco.in ;frﬂu’ Vijaynagar
CIN No. : U40109MH20055GC 153646 )

EE/400 KV RS O&M/DN/KRD/T/No.y (| (| (| 7 7 DTD: 15 FEB 023

Sub. :- Submission of Memorandum of understanding (MoU) between MSETCL and Jaigad Power
Ltd. (M/s.JPTL) at 400KV R.S.Dn. Karad.

In connection with above subject, please find enclosed werewith original copy as submitted
by M/s.JPTL representative of Memorandum of understanding (MoU) between MSETCL and Jaigad Power
Ltd. (M/s.JPTL) duly signed. The period of MoU is from 01.01.2023 to 31.12.2027.

Submitted for further needful please.

Bl
(o
(C.L.Bharamgunde)

Executive Engineer
Encl. : Original 02 sets. 400KV R.S.(0&M) Dn.,Karad.

In.No4 lg S i :-:{[(:_’JEHI %51

ERV (L L TvREE;
b A
MF(O Dy ' Jretilipr=
n:cﬂnaa' \ﬂ?" ack RSN

e\ T e e

. 3 Magr. (FEA) A S
(}f( AN \(X\V ng(ﬂﬂ)

Newworddoc-22-208




W Y Y
A v

= =i

[rege. ) I

E..‘_T_‘i_ K e s ‘;;0‘ - g s 79
<, . l. i3 - D._

PR L . D homard oL

s e voen ool " - _

gte B = N apmmsliEE SQU 8 [A“ ?_ _ a0

TR Roe oot _“g‘f ._ e ' r_qi__,_-v;.:——'
pwirﬂﬁ: r:'grarf'-';_ .iwg} \‘ﬂ)‘?ﬁ}@, " i e 2

G FETE F (5 ARHE ar faam -.hm\?m.

§

MEMORANDUM OF UNDERSTANDING (MoU) BETWEEN
MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (MSETCL)
AND

! JAIGAD POWERTRANSCO LIMITED (M/s JPTL)
FOR

.OPERATION AND MAINTENANCE OF FOLLOWING TRANSMISSION INSTALLATION
OF JAIGAD POWERTRANSCO LIMITED

i
PARTICULARS OF TRANSMISSION INSTALLATIONS.
' M

e I#—‘ ENGINEER ~~
ﬁ A) Superintending gglmar Dy. Karmiager (F&A)  MSETCL Env cc 0am zoNE, kapap
M.S FTC L.

M.S.ETC. Ltd. 400 K.V.R.S. (O&M) Division
Karad .
24

EHVIO 2 H.H Circle Karag EHV (C&M) Circle, Karad B ]
|
L 3 >
: Executive Engineer MVVQ; sident
400 KV R.S. O&M Dn. Karau Jaigad Power Transco Limited
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/ i) 400kV Jaigad Bay-l along with its associated equipment at MSETCL's EHV
,:" substation at Karad.
i) 400kV Jaigad Bay-1l along with its associated equipment at MSETCL's EHV
/ substation at Karad.

This Memorandum of Understanding made on & Pday of Mareh 2023 between
MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (MSETCL) having
their registered office at Prakashganga, Plot No 19, C-Block, Bandra-Kurla Complex, Bandra
(East), Mumbai-400051. (hereinafter referred to as MSETCL or its successors, executors and
permitted assigns) and JAIGAD POWERTRANSCO LIMITED (JPTL) having their
Registered office at JSW Centre, Bandra-Kurla Complex, Bandra (East), Mumbai — 400 051
(hereinafter called the M/s. JPTL ar M/s Jaigad PowerTransco Limited which expression shall
include its successors, executors and permitted assigns).

The MoU reads as under:

WHEREAS M/s JPTL, the owner has established Transmission Installations under supervision
of MSETCL and proposes MSETCL to take over the same for operation/maintenance purpose
on behalf of M/s JPTL on chargeable basis and M/s JPTL has in turn agreed to abide by the
Terms and Conditions agreed between MSETCL and M/s JPTL.

THE UNDERTAKING WITNESSTH AS UNDER:

1.0 INTRODUCTION:

1.1 The Jaigad-Karad, 400kV Double Circuit (Quad Bundle) Transmission line of M/s JPTL has
been commissioned for transmission of Power to 400kV Karad sub-station of MSETCL from
JSW Energy Limited power plant at Jaigad.

| i The maintenance of Transmission line has been planned to be carried out by M/s JPTL.
However, the operation and maintenance of terminal bays and associated equipment in the
MSETCL 400kV, Karad sub-station is to be carried out by MSETCL.

1.3 MSETCL and M/s JPTL have signed this MOU for maintenance of the above terminal bays.

1.4 The Memorandum of Understanding will be valid for 5 years i.e. from 01.01.2023 to
31.12.2027 unless terminated as per clause 11 or reviewed for bays 1 & 11 (2 no. of 400kV
bays) of M/s JPTL in the premises of 400kV Karad sub-station of MSETCL.

2.0 SCOPE OF WORK:

2.1 Terminal Bays under consideration for operation and maintenance of terminal equipment are
' as under at 400kV Karad Sub Station.

400kV Jaigad Bay-l along with its associated equipment at MSETCL’s EHV substation at .
Karad w.e.f. 02.12.2011 /5
400kVJaigad Bay-Il along with its associated equipment at MSETCL’s EHV substation at’ [ _.
Karad w.e.f 28.09.2011 'y g

2.2 MSECTL’s RESPONSIBILITIES:

a) Operation of the above bays.
W S W i T
2 ENGINEER
Mm%hﬂé% - \— Dy. gor (F&A) MSETCL, EHV CC 0aM ZONE, KARAD
M.S.E TC Lid. uperintending Engineer 400 K.VR S. (O&M) Division
EHV'(O# M' Circle Karaa l{%iﬁjta Ltd. Karad (>
1V Circle, Karad a
;) @z/ e
' Assoc. esident

4051‘(3":2”8 &Eﬁﬁanﬁ“igad Power Transco Limited

e BB iy
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b) The routine maintenance of the equipment in the M/s JPTL bays and control and relay panel
including routine testing of protection and PLCC.

2.3 Testing, repairing and maintenance of all common equipment, accessories like battery charger,
illuminations etc. will be in MSETCL’s Scope. |

24 The cost of T&P available at the concerned MSETCL substation required to be used for all |
types of repairs will be considered within scope of O&M charges. The arrangement of expert |
services /manufacturer’s representative for major repairs/ replacement /emergency works
including replacement of all major switchyard equipment’s and its execution will be M/s
JPTL’s responsibilities and shall not be within the scope of the O&M agreement/MoU.

I

s

In case, services of the manufactures or any outside agency are required for particular occasion !
M/s JPTL will arrange for the same at its own cost.

Services of MSETCL staff and vehicles etc. utilized in emergency for replacement of
equipment/structures etc. will be charged at actual, event wise, depending on emergency
subject to verification by M/s JPTL representative.

2.5 SCHEDULE OF MAINTENANCE:
Maintenance and testing will be done as per the MSETCL maintenance schedules.

2.6 M/s. JPTL will arrange for necessary shutdowns for these bays on request from MSETCL.

2.7 MSETCL shall maintain daily and monthly testing records in Logbooks and register; same
shall be open to M/s JPTL at any point of time for inspection and review with prior permission
from MSETCL. Wherever the manufactures maintenance schedule are indicated for some
additional activities not covered in M/s JPTL / MSETCL schedules, the same will be carried
out by M/s. JPTL at their own cost.

However, for certain tests like C-Tan Delta, Oil testing, Thermo-vision Scanning, Vibration
measurement, etc. will be arranged by MSETCL and in case of non-availability of testing
equipment and facility with MSETCL, the same will be outsourced at M/s. JPTL’s cost.

2.8 MSETCL will maintain records of operation and maintenance carried out by them. The
program of periodical testing of equipment / switchgears in bays will be informed to M/s. JP'TL
in advance in order to send its representatives for witnessing the test/works.

| 30  SPARES:

£ | Major spares and consumable for O&M, required for a period of at least two years, as
recommended by the suppliers and those proposed by MSETCL will be reviewed, finalized
and procured by M/S JPTL. These spares will be kept in the custody of M/s JPTL / MSETCL.
as may be mutually agreed upon. In case of custody of M/s JPTL, they may utilize the same /¢
for their own bays. They will be made available to MSETCL for utilization in M/s JPTL’s|~ |
bays, on requisition from MSETCL. In case of custody of M/s MSETCL, quarterly report on \;;
consumption of spares shall be furnished to JPTL for replenishment. MSETCL may use spares
of M/s JPTL for its own bays in case of emergency with the concurrence of sub-coordinator of
M/s JPTL.

EHK‘TCSF. f,.-TﬁCm"“’.gam M.SE.TC. Ltd.
EHV (O&M) Circle, Karad 400 K V.R.S. (O&M) Dlvlslon

) el
RANS s ol S
= ENGINEER ™ d
o A) Superintending Engineer MSETCL, LHV:..C &M ZONE, KARAD

@}9/ Assoc. Vi resrdent

Executive Engineer jainad Poybs Transo Vicnitnd
400 KV R.S. O&M Dn. Karau
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3.5

3.6

3.7

4.0

4.1

4.2
4.3

4.4

Ma
o

TC Ud.
EH\'(O & M' Circle Karaa gy {O&M) crme Karacum Y- er (F&A) MSETCL, ENV C

The supply of spares mentioned at 3.1 above will not cover supply of original major spares
including emergency replacement which M/s. JPTL authorities will have to supply on
requisition by the concerned sub-station in charge. Any delay due to the supply or limitation
imposed on this account will not be accountable by MSETCL. However, in all possible
circumstances sufficiently advance intimation shall be given by MSETCL to M/s. JPTL
coordinator.

Consumables such as fuses, indicating lamps, etc. minor items such as structural nuts and bolts,
wire, ferrules, silica gel and items of similar nature shall be arranged by MSETCL at their cost.

MSETCL may utilize its own spares if available and can be spared and M/s. JPTL shall pay
MSETCL present market price including all incidental charges such as handling, storage,
transport, insurance octroi etc. plus 15% thereof for the spares so utilized. MSETCL will send
report when any spare are used.

No hot line maintenance of such station equipment would be undertaken. Also, the major
maintenance work is not included in the 1% maintenance charges and the additional
expenditure incurred would be billed to M/s JPTL on the basis of actual expenditure for
payments including cost of materials, actual labor charges, the tools & tackles charges plus
10%. The major maintenance work shall be undertaken by M/s JPTL. Whenever required,
during routine maintenance or emergency breakdown, M/s. JPTL should arrange the services
of supplier’s engineers for special maintenance / rectification of defects of equipment of their
bays.

In case of GIS S/stn / Bays M/s JPTL should provide the required quantity of gas to enable the

switch gear / equipment to be in service along with suitable storage facilities for additional gas

of 10% shall be provided. A mobile gas plant suitable for draining and refilling equipment

shall be provided. The plant shall be supplied with all accessories like hoses, couplings,

adaptors etc. necessary for evacuating and filling.
[Clause 3.6 is applicable for GIS S/stn only]

The compensation cost / incidental charges / insurances cest / insurances claims which
MSETCL requires to pay and paid, such amount shall be recovered / reimbursed from the
entities. whose bays are maintained by MSETCL.

COMPENSATION:

M/s. JPTL will pay MSETCL Operation & Maintenance charges (@ 1% per annum of the cost
of bays and all the equipment installed for these bays including the Pro-rata cost of common
equipment as indicated below with effect from the date of commissioning of these bays.

Taxes applicable and payable by MSETCL on the services provided during this contractual
period shall be paid additionally by M/s. JPTL.

Further, Goods & Service Tax is applicable to the O&M charges according to new Goods
Service TaxAct-2017 by G. O. I. Hence, the same is to be included on the O&M charges.

ESCALATION:

A, Supeﬁntendéng Engfneer [\ uM/b ox

Executive Engineer

400 KV R.S. O&M Dn. KaragJaigad Power Transco Limited

F ENGINEER
CO&M ZONE, KARAD

i ;

2
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The rate of yearly escalation in O&M charges shall be @ 10% of the O&M charges fixed for
the previous year for respective bays after completion of one year from date of Commercial
Operation of the respective bays commissioned subsequently.

4.5 COST OF BAYS:

Total equipment cost of Bays as at clause 2.1 above is Rs.1230.70 Lakhs as on date of
commissioning mentioned in said clause 2.1. The details of cost of Bays are as shown in

Annexure-C.
50 MODE OF PAYMENT:

MSETCL will submit quarterly O&M bills to the M/s JPTL coordinator. The payment will be
released by main coordinator after verification of the maintenance work carried out on the
basis of monthly reports furnished by MSETCL.M/s. JPTL assures prompt payment within
due date. The due date is 30 days from the date of issue of bills.

Name of the bay Date of commissioning
02.12.2011

400 kV Jaigad Bay-1

28.09.2011 f
400 kV Jaigad Bay-11

5.1 Associate Vice President (Transmission) from M/s. JPTL shall act as main coordinator for
above MoU.

52 In case payment is not made up to the due date, an interest in lieu of damages at the rate of
15% p.a. (1.25% per month) shall be charged up to the date of payment from the due date.
Payments shall be made by local Cheque/Demand Draft/or through (RTGS/NEFT) electronic
payment mechanism (E-payment), for which necessary details of Bank Account number of
RTGS/IFSC Code, etc. are required to be furnished to M/s. JPTL.

e c———

6.0 M/s JPTL’s RESPONSIBILITY TOWARDS:
6.1 INSURANCE: |[
i |

If M/s JPTL desires for insurance, it may cover appropriate insurance for equipment of the
JPTL bays at their cost and lodging claims and processing them with insurance company for
recovery.

6.2 In case of any manufacturing defect noticed by MSETCL, the same shall be informed to M/s
JPTL who shall arrange inspection by the suppliers and arrange for repairs/replacement if l
required. -

6.3 The arrangement of expert services /manufacturer’s representative for major repairs/
replacement /emergency works including replacement of all major switchyard equipment’s
and its execution will be M/s JPTL’s responsibilities and shall not be within the scope of the

O&M agreement/MoU.
Hrwg P e _. _
Superi oL gt |
M S ETC U Pegﬂste ng Engineer LY- ar (FEA) ENGINEER ~
EHV (O & M’ Circle . ETC Ld. 400KVRS (02M) Division MSETCL, EHV CC OZM ZONE, KARAD
(O&m) Circle, Karag Karad 1

:f.-——ﬂ

“\!4
Exeu%mncer Assoc. Vi sident

400 KV R.3. O&M Dn. Karag/@igad Poweér Transco Limited

E______
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6.4 MSETCL will take maximum precautions in operation and maintenance of the equipment.
However, for any kind of mishaps / damages to the equipment, MSETCL shall not be
responsible for such events / losses that may be caused to JPTL.

6.5 Copies in duplicate of relevant control and Relay panel drawings equipment literature
drawings, Guarantee period Terms and conditions should be handed over to S/s in charge.

7.0 CO-ORDINATION:

7.1 M/s JPTL’s authorized representative shall be permitted to visit Control Rooms and
3 Switchyards at the above 400kV Karad sub-station and shall also be permitted to go through
records of equipment pertaining to M/s JPTL bays/lines, with prior intimation to MSETCL’s
coordinators. The authorized representative of M/s JPTL should disclose his identity to sub-

station in charge whenever asked for as a safety measure.

7.2 The Main coordinator and Sub coordinators for MSETCL & M/s JPTL are indicated in
: Annexure ‘A’

8.0 GOVERNING LAW AND SETTLEMENT OF DISPUTES:

If any dispute (s) or difference (s) arises out of or in relation to this MOU, it shall in the first
instance be settled amicable between the parties at operating level, In case any dispute is not
settled amicably, it shall be referred to the Forum consisting of Managing Director from M/s.
JPTL and the Director (Operation) MSETCL, Mumbai, who will resolve and / or decide the
dispute (s), or difference (s), jointly and their decision in that regard shall be final and binding
on the parties. In case of difference / dispute amongst the members of Forum, the parties may
appoint a mutually agreed Sole Arbitrator, to resolve the said dispute (s), and the decision of
the Sole Arbitrator shall be binding on the parties. If there can be no agreement/consensus on
the appointment of the Sole Arbitrator the appointment will be done in accordance with the
Arbitration and Conciliation Act 1996.

9.0 FORCE MAJEURE:

The parties shall ensure due compliance with the terms of this MOU However, no party shall
be liable for any claim for any loss or damage whatsoever arising out of failure to carry out
terms of this MOU to the extent that such a failure is due to force majored event such as war,
rebellion, mutiny, civil commotion, riot, strike, lock out, forces of nature, accident, act of God,
act of Govt. and any other reasons beyond the reasonable control of concerned party. But, any
party claiming the benefit of this Clause shall satisfy the other party of the existence of such a
force majeure event and give written notice within a reasonable time to the party to this effect.

100  REPORTING:

Concerned MSETCL sub-station will report as under Daily Operation Data as per Annexure
‘B".

Daily Operational Data will be intimated by shift In-charge on local P&T phone to th
concerned sub-coordinator of M/s. JPTL every morning.

i\ % N M

e ~
MSETC LUd Perinten : . iEF ENGINEER
EHV(O# M Circle Karao M.S.E T o Engineer Dy W?T % MSETCL, EHV CC O&M ZONE, KARAD
EHV (On e -C. Ltd, - eETAger (FRA) :
P Sl vision

naad

Executive Engineer Jaigad Po
400 KV R.S. O&M Dn. Karag

r Transco Limited
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10.1  In case of any tripping, the information will be conveyed to in charge nominated byM/s. JPTL
using PLCC network and on local P&T Phone immediately. Detailed tripping report in
prescribed format shall be handed over to local representative.

10.2  Quarterly maintenance report will be sent to main coordinator of M/s. JPTL in duplicate.
11.0 TERMINATION:

11.1  Termination by M/s. JPTL:
M/s JPTL may terminate this MOU:

i) By giving a thirty (30) days written notice to MSETCL, if an event of Force Majeure
affecting MSETCL continues for more than one hundred and eighty (180) days.

ii) By giving a thirty (30) days written notice to MSETCL if MSETCL ceases to carry on
its business; or if MSETCL, voluntarily or involuntarily, abandons the maintenance of
the facility or the operation of the facility.

iii) By giving sixty (60) days written notice, at its sole option, with or without cause.

11.2  Termination by MSETCL:
MSETCL may terminate this MOU if any of the following events occurs:

i) The passing of a resolution by the shareholders for the winding up of M/s. JPTL, the
appointment of a provisional liquidator in a proceeding for the winding up of M/s.
JPTL after notice to M/s. JPTL and due hearing, which appointment has not been set
aside or stayed within ninety (90) days of such appointment : or

i) By an order of court for winding up M/s. JPTL, except for the purpose of
amalgamation or reconstruction (provided that, as part of such amalgamation or
reconstruction the property, the assets and undertaking of M/s. JPTL are transferred to
such amalgamated or constructed entity and the amalgamated or reconstructed entity
has unconditionally assumed the obligations of M/s. JPTL under this MOU).

iii) By giving a thirty (30) days written notice to M/s. JPTL, if M/s. JPTL has engaged in
willful default in the performance of its obligations under this MOU, unless M/s JPTL
has remedied such action during the notice period;

iv) By giving a thirty (30) days written notice to M/s. JPTL, if an event of Force Majeure
affecting M/s. JPTL continues for more than one hundred and eighty (180) days.

113  TERMINATION PROCEDURE:

A notice of termination given pursuant to clauses 11.1 or 11.2 shall specify in reasonable
details the circumstances giving rise to Termination Notice. Save to the extent otherwise
provided herein, this MOU shall terminate on the date specified in the Termination Notice,
which date shall not be earlier than the date upon which applicable party is entitled to effect
such termination as provided above.

Ta\\ ;
MM 2—%‘5\‘;-/ Dy. p1obs / zﬁ/f ENGINEER =

M S E TC ud.  Superintending &A)  wmseTCL EHV CC OB
EH\' 1O & M’ Circle Karao MSETC [ Engineeros . - 3. (D2M) Division SOSREENG AGAD

; L eag X
HV (0&m) Circle, Karad i 3 ':357

‘/

Exceuitive Engineer , ASSOC. Vice President
400 KV R.S. O&M Dn. KarayJ219ad Power Transco Limited

— me———— —
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PAYMENTS UPON TERMINATION:

i) Upon termination or as soon as practicable thereafter and in any event within ninety
(90) days from the date of termination, an account shall be taken of the net amount
owing from M/s. JPTL to MSETCL or from MSETCL to M/s. JPTL (as the case may
be). Each Party shall within thirty (30) days pay to the other Party all payments due
to such other Party.

i) M/s. JPTL shall upon termination be liable to pay MSETCL operation charges on a
pro rata basis up to date of termination specified in the Termination Notice, provided
that this amount shall not be taken into account if termination occurs under clause 11.1
(1) and (ii)

AMENDMENT:

No modification, amendment, or any change in this MOU shall be bipding unless consented to
in writing by both the Parties.

NOTICES:

All notices required or provided for in this MOU shall be in writing and shall be delivered by
hand or sent by registered or certified mail, return receipt requested, courier or facsimile
transmission as follows:

If to M/s JPTL:

Address: M/s JPTL, Off Chiplun-Guhagar highway, At- Mirjoli, Post-Chiplun-415605.
Facsimile: 02355-253460

Telephone: 02355-253460

Email: sunil.dave@ijsw.in, Vaibhav.sansare@jsw.in

Attention: Sunil Dave , AVP (Transmission)

If to MSETCL :

Address: Executive Engineer, 400kV R/S Div, Karad.
Facsimile: 02164-255182

Telephone:02164-255182

Email: ee3130@mahatransco.in

Attention: Executive Engineer

This MOU shall be valid from 01.01.2023 for five years (i.e. up to 31.12.2027) for 400 kV 2
Nos. Bays of M/s JPTL at 400 kV Karad sub-station of MSETCL. Thereafter a fresh MoU will
be signed between the parties as per terms mutually agreed between.

Signed and delivery on day of 2023 at Karad.

ENGINEER ™~

EH 108 M Ci .
¢ M Circle Karag  EHV (O&M) Circle, Kara‘by MSETCL, EHV CC O&M ZONE, KARAD

agaer (F&A
400 K.V.R.5. (Damy mvufm

Kaiud

Exa—mgve Engincer Assoc.
400 KV R.S. O&M Dn. Karag Jaigad P r Transco Limited
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For MSETCL FOR TRANSMISSION SYSTEM USER

Name: Name:

i
ENGINEER ™

MSETCL, EHV CC O&M ZONE, KARAD

Designation & Seal of Company Designation & Seal of C

: Assoc. ident
WITNESS: WITNEsgaigad Power Transco Limited
1 Name: I Name:

Exec Engineer
EHVPC O & ¥ Zone, Karad

Address: Address: Vdibhav Sansare

* Ma (Transmission)
2 Name: &g‘-ﬂ%a}" 2 Name:

JAIGAD POWER TRANSCO LIMITED
ASSISTANT ENGINEER

MSETCL, EHV PC O & M ZONE, KARAD
Address: Address:
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ANNEXURE - A
MSETCL M/s JPTL
:; SUBSTATION COORDINATORS COORDINATORS
MAIN SUB MAIN SUB
01. | KARAD SE-EHV AVP, (Transmission) | Manager,(Transmiss
(0&M) EX.ENGR.  400kV | M/s JPTL, Chiplun | ion) U
Circle, Karad | R.S.,MSETCL, Karad M/s JPTL, Chiplun '

Fe =y & ‘Cf '{!

SETC C. Ltd
5 N ;ia Hv tom; c,,c,e |;
M SETC ) & @ I

Suﬂﬂrfntgnd;n Engineer

Dy. Manager {Faa)

#00KVRS. (0&M) Division
Karad

Bliatticet Assoc. Vigé Bresident |
ecutive Engineer -
400 KV R.S. O&M Dn. Karay Jaigad Power Transco Limi
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ANNEXURE - B

DAILY OPERATION DATA TO BE FURNISHED TO AVP (Transmission) AND
LOCAL REPRESENTATIVE OF M/s JPTL.

Sr. No. DATA
a) | MAXIMUM VOLTAGE IN KV/TIME
b) | MINIMUM VOLTAGE KV/TIME
¢) | MAXIMUM FREQUENCY IN HZ/TIME
d) | MINIMUM FREQUENCY HZ/TIME
o) | ** MAXIMUM FLOW IN MW/TIME
f) | ** MINIMUM FLOW IN MW/TIME
g | ** MAXIMUM FLOW IN MVAR/TIME
h) | ** MINIMUM FLOW IN MVAR/TIME
i) | ** MAXIMUM CURRENT IN AMPS/TIME
7 | ** MINIMUM CURRENT IN AMPS/TIME

** DATA WILL BE IN RESPECT OF EACH CIRCUIT

Details of tripping / shutdowns on M/S JPTL line (s), if any during the last twenty-four hours.

E ? M' Circle Karaa
by

Supe ng Engineer
MSETC L:ng

EHV (0&M) Circle, Karag

gor (F&A)
R.S. (08
Ka{rnd M) Division

IIrwrh-- [

Dy.

400 K.v.

Assoc. Vie President

Executive Engineer r Transco Limited

400 KV R.S. O&M Dn. Karag J3193d P
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ANNEXURE -C

COST OF ERECTED EQUIPMETN OF M/S JPTL BAYS AT 400kV KARAD
SUBSTATION (MSETCL)

TOTAL COST OF BAYS AT 400kVKARAD S/S (MSETCL)

Sr. No. Bays Name Total Value (Rs. In Lacs)
01 Jaigad # 1 &Jaigad# 2 Terminal Bays with
associated equipment
a Supply Cost 984.75
b Erection Cost 18.72
c Civil Works Cost 200.02
d Other Cost 27.21
Total cost of Jaigad Bays 1230.70
Total cost of Bays at Karad S/s. Rs1230.70 Laes

(Rs. Twelve Crore Thirty Lacs & Seventy Thousand Only)

1. The above costing is based on the Actual Bay cost furnished by MSETCL vide Ltr
No. MSETCL/CO/D.C&EM/TKC-1/692 dt. 19.01.2017.

Name of the bay Date of commissioning
400 kV Jaigad Bay-I 02.12.2011
400 kV Jaigad Bay-I1 28.09.2011

gﬂu\%
SETC L4 ) Dy. Mﬂﬂﬂéf{Fu)

EH\' (O * M Circle Karaa 400 K.V.R.S. (OZM) Division </
= £

(v Assoc. Vige President
\L/ Exectutive Engineer Jaigad Power Transco Lirmites

400 KV R.S. O&M Dn. Karay
Superintending Engineer

MSETC. Ltd.
EHV (0&M) Circle, Karag
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Summary of Maintenance charges for 400kV Jaigad- Karad Bay # 1 at MSETCL, Karad Receiving Station J

Particulars of maintenance charges Amount 10% escalation
Commissioning date of 400KV Jaigad Bay-l,at Karad :02/12/2011 cost (YoY)
Cost of Bay as per M.O.U. 6,15,35,000.00
st
O&M Charges @1% for 1~ Year i.e.period 02.12. 2011 to 01. 12 2012 6,15,350.00 :
(Total 366 days) 1st Year
Total O&M Charges considering 10% escalation for the period
6,76,885. ,535.
02.12.2012 to 01.12.2013 (Total 365 days) 2nd Year et 63,5300
Total 0&M Charges considering 10% escalation for (the period
¥ s ipalbit 7,44,573.50 67,688.50
02.12.2013 to 01,12.2014 (Total 365 days) 3" Year
Total O&M Charges considering 10% escalation for (the period 02.12.2014
& 8,19,030.85 74,457.35
to 01.12.2015 (Total 365 days) 4~ Year
Total O&M Charges considering 10% escalation for the period 02.12.2015
t0 01.12.2016 (Total 366 days) Sth Year iy i
Total O&M Charges considering 10% escalation for the period 02.12.2016
9, i i
to 01.12,2017 (Total 365 days) 6th Year AT % 98
Total O&M Charges considering 10% escalation for the period 02.12.2017
1 130. i
t0 01.12.2018 (Total 365 days) 7th Year e e
Total O&M Charges considering 10% escalation for the period 02.12.2018
to 01.12.2019 (Total 365 days) 8th Year 15,98, 14501 1,09,013.01
Total O&M Charges considering 10% escalation for the period 02.12.2019
1 2 4
to 01.12.2020 (Total 365 days) 9th Year g LRI
Total O&M Charges considering 10% escalation for the period 02.12.2020
14,50,963. :
to 01.12.2021 (Total 365 days) 10th Year o 1530594
Total O&M Charges considering 10% escalation for the period 02.12.2021
to 01.12.2022 (Total 365 days) 11th Year , TNTWERALY | LS IN0T
Total O&M Charges considering 10% esr.alatmn for the period 02.12. 2022
1 665.37 1 €
to 01.12.2023 (Total 365 days) 12th Year ey SIS0
Total O&M Chariges considering 10% escalation for the period 02.12.2023
19,31,231. "
to 01.12.2024 (Total 366 days) 13th Year SRR LINS665A
Total O&M Charges considering 10% escalation for the period 02.12.2024
to 01.12.2025 (Total 365 days) 14th Year PN i
Total O&M Charges considering 10% escalation for the period 02.12, 2025
to 01.12.2026 (Total 365 days) 15th Year PAMIDEN. - AL
Total O&M Charges considering 10% escalation for the period 02.12.2026
. 469. .
to 01.12.2027 (Total 365 days) 16th Year TINNEREC AR08
Total O8M Charges considering 10% escalation for the period 02.12.2027
to 01.12.2028 (Total 366 days) 17th Year M v

WL {V
s ETe wf’ Dy.mﬁfﬁﬂmm

resident "

i e 400 K.V.R.S. (O&M) Division / £
Karad : ¥
Kerad 7
) }, - Vl
% Executive Engineer  ASSOC. e gco Limited
Su \i—' 400 KV R.S. O&M Dn. Karag Jaigad Powe
peﬁl'l ng Eng'ﬂeﬂf

MS.ETC. Ltd.
EHV (O&M) Clrcle Karad
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Summary of Maintenance charges for 400kV Jaigad- Karad Bay # 2 at MSETCL, Karad Receiving Station

Particulars of maintenance charges Amount 10% escalation
Commissioning date of 400KV Jaigad Bay-ll,at Karad :28/09/2011 cost (YoY)
Cost of Bay as per M.O.U. 6,15,35,000.00
a1 ¥ 3
3 OB&M Charges @1% for 1" Year i.e.period 28.09.2011 to 27.09.2012 (Total 6,15,350.00 .
366 days) 1st Year
Total O&M Charges considering 10% escalation for the period 28.09.2012
6,76,885.00 ,535.
s to 27.09.2013 (Total 365 days) 2nd Year S0
Total O&M Charges considering 10% escalation for (the period 28.09.2013
5 v s 2l (the p 7,44,573.50 67,688.50
to 27.09.2014 (Total 365 days) 3~ Year
{Total O&M Charges considering 10% escalation for (the period 28.09.2014
6 th 8,19,030.85 74,457.35
to 27.09.2015 (Total 365 days) 4" Year
Total 0&M Charges considering 10% escalation for the period 28.09.2015
7 ,00,933, 81, ¥
to 27.09.2016 (Total 366 days) 5th Year 00,502.94 s
Total O&M Charges considering 10% escalation for the period 28.09.2016
9,91,027.33 £ s
g to 27.09.2017 (Total 365 days) 6th Year k) i
Total O&M Charges considering 10% escalation for the period 28.09.2017 to
10,90,130.06 ,102.
2 127.09.2018 (Total 365 days) 7th Year i
Total O&M Charges considering 10% escalation for the period 28.09.2018 to
- 10 157.09.2019 (Total 365 days) 8th Year s R
Total O&M Charges considering 10% escalation for the period 28.09.2019 to
13,19,057.37 »19,914.
11 157.09.2020 (Total 365 days) 9th Year 100551
Total O&M Charges considering 10% escalation for the period 28.09.2020 to
14,50,963.11 1,31,905.
12 127.09.2021 (Total 365 days) 10th Year %0 LS
Total O&M Charges considering 10% escalation for the period 28.09.2021 to
13 15,96,059.42 1,45,096.31
- 27.09.2022 (Total 365 days) 11th Year S
Total O&M Charges considering 10% escalation for the period 28.09.2022 to
7 17,55,665.37 A :
i 27.09.2023 (Total 365 days) 12th Year s S L56,6505.94
Total 0&M Charges considering 10% escalation for the period 28.09.2023 to
, x a 1 .
13 27.09.2024 (Total 366 days) 13th Year 1:31,531.30 ooy
Total O&M Charges considering 10% escalation for the period 28.09.2024 to
4,355.09 .
16 137002025 (Total 365 days) 14th Year 21,2 '.35 T AN
Total 0&M Charges considering 10% escalation for the period 28.09.2025 to
= [ 2,1 u
17" 137.09.2026 (Total 365 days) 15th Year BT AR
Total O&M Charges considering 10% escalation for the period 28.09.2026 to
18 70,469, 2,33,679.06
27.09.2027 (Total 365 days) 16th Year e e e
Total O&M Charges considering 10% escalation for the period 28.09.2027 to
19 ,27,516. ,57,046.97
27.09.2028 (Total 366 days) 17th Year : AT SR 2,57,046.5

NMap A‘ Y A) Dy. M:é?é%ﬂm)

EH\ (02 M Cirdle Karao

Superlnﬁl}rg\'@—nglm

AR 400 K.V.R.S. (O&M) Division

Execufive Engineer
400 KV R.S. O&M Dn. Karau

M.S.E.T.C. Ltd.
EHV (O&M) Circle, Karad

Assoc. Vi nt
Jaigad Powef Transco Limitew
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JSW MAHATRANSCO
- - - Meharashia State Enctricity Transmission Co Lk

Jaigad PowerTransco Limited
A Joint Venture of JSW Energy Ltd. & Maharashtra State Electricity Transmission Co. Ltd.

Regd. Office ; JSW Centre, Bandra Kurla Complex, Bandra (East), Mumbai - 400 051 CIN. : U40102MH2008PLC 181433
Phone : +91 22 4286 1000, Fax : +91 22 4286 3000

]

TO WHOM SO EVER IT MAY CONCERN

| hereby authorize Mr. Sunil Dave, Associate Vice President-Transmission,
of the company and Authorized Person of the Company to appear before
the Chief Engineer, EHV CC O&M Zone Karad or any other official of
Maharashtra State Electricity Transmission Company Limited (MSETCL)
and to execute and deliver the Operations and Maintenance Agreements
with MSETCL for Terminal Bays at MSETCL's EHV Sub Station at New
Koyna and Terminal Bays at MSETCL's EHV Sub Station at Karad for and
on behalf of the Company and to take all such steps including submission of
documents, etc. as may be required in that regard.

For Jaigad PowerTransco Limited

Peddénna Ramayanam,
Managing Director

& e Ty
_ ok
/\ o e

f.‘

Specimen Signature of

Mr. Sunil Dave, Associate
Vice President- Transmission
of Jaigad PowerTransco
Limited and Authorized Person
of the Company- Authority
Holder

Proiect office: IPTL, off Chiplun-Guhagar Highway, at Mirjoli, Post Chiplun-415605
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Maharashira Siate Eeclricty Transmyssion Co. Lid.

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.
( CIN NO U40109 MH2005 SGC 153646)

From: To

The Chief Engineer, The Chief Engineer (STU),
EHV CC O&M ZONE, KARAD, MSETCL, Prakashganga,
Administrative Building, 1st Floor Vijaynagar Mumbai,

Karad, 415114 Dist: Satara.

Contact No.: Tel (O) : 02164 255054

(O) : 02164 255191, Fax : 02164 255186
E-mail : cekarad@mahatransco.in

Ref. No. CE/EHV PC O&M/ZONE/KRD/T/ n ﬂ 3 B -l Date :—r' 6 MAR 2023

Sub: - Renewal of MoU between M/s. Jaigad Power Transco Ltd. and MSETCL for 2 Nos. of
400 kV bays at 400 kV R. S. New Koyna of MSETCL.

Ref: - 1. MSETCL/CO/D.C&M/TKC-1/692 Dtd. 19.01.2017.
2.T. O. L. No. 83 Dtd. 19.01.2018.
3. MoU between MSETCL and JPTL Dtd. (6.03.2023.

With reference to the above subject, please find enclosed herewith the MoU
between M/s Jaigad Power Transco Ltd. and MSETCL for operation and maintainance of
400 KV Jaigad bay — I and II along with its associated equipments of M/s Jaigad Power
Transco Ltd. in the premises of MSETCL i.e. 400 KV R. S. New Koyna for the period of
01.01.2023 to 31.12.2027, as per actual bay cost furnished by MSETCL vide letter under
Ref. No. 1.

This is for your information and further needful please.

b
m. Kumbhar)

Chief Engineer,
EHV PC O&M Zone, Karad.
Encl: As above. ole
Copy f.w.cs.to:The CE (0&M) MSETCL C. O. Mumbai. /V
Copy to:

1. The SE EHV O&M Circle Karad...For issuing the bills as per MoU.
2. The EE 400 kV R. S. Dn. New Koyna.
3. M/s Jaigad Power Transco Ltd. Chiplun.

M/F
AE/C/Connection Agreement/Letteras
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MAHATRANSCO

Maharashira State Electnaly Transmission Co. Lid.

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.,
(CIN NO.U40109MH20055GC153646) i

From :-

To

Name of Office :- Superintending Engineer, “/ Thle Chief Engineer,

EHV O&M Circle,Karad.
Office Address :- Administrative Building, 1%t Floor,Vijaynagar,
Karad —415 114, Tal. Karad, Dist. Satara.
Contact No. :- Tel (0): 02164 255116 (P): 02164 255127
(Fax): 02164 255151
E-mail 1D :- se3100@mahatransco.in
Website :- www.mahatransco.in

EHV PC O&M Zone,Karad

Ref: SE/EHV O&M/KRD/F&A/ 4 7 § §

Pate: 1 MAR 2027

Sub:- Renewal of MOU between M/s. Jaigad Power Transco Ltd & MSETCL for 4
Nos of Bays at 400KV Karad(2Nos) & 400KV New Koyna(2Nos).

In connection with the above subject, the MOU between M/s. J.P.T.L. &
M.S.E.T.C.L. for operation & maintenance of 400KV Jaigad Bay [ & Il Karad and New
Koyna are completed up to Circle level. The Original copy of Agreements of Karad & New

Kayna Bays are attached herewith for further needful action please.

Thanking You,
Yours Faithfully,
XN
Superintending Engineer,
Encl:- 4No. of Agreements copy. EHV(O&M) Circle,Karad.

Copy to :- 1) Jaigad Power Transco Ltd. 1st Floor, Jeevan Jyoti Complex, Mumbai-Goa
Highway, Post-Chiplun-415 605 (Dist:Ratnagiri)....... for information only.

ﬁt\/,nn-;wmn
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MEMORANDUM OF UNDERSTANDING (MoU) BETWEEN
MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (MSETCL)

AND

| JAIGAD POWERTRANSCO LIMITED (M/s. JPTL)

FOR

EOPERATION AND MAINTENANCE OF FOLLOWING TRANSMISSION INSTALLATION

OF JAIGAD POWERTRANSCO LIMITED

;
PARTICULARS OF TRANSMISSION INSTALLATIONS.
: U, swalics
M" Superinténding Engineer

S ETC Ly M.S.ETC. Ltd.

EHV /IO 2 M’ Circle Karao W (O&M) Circle, Karad
g \
B Executive Enginoeer,

400KV R.S. Dn. New Koyna

IEF ENGINEER ™
MSETCL, EHV CC O&M Z© RAD

Assoc. Yice ent.
Jaigad Power Transco Limited
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i) 400KV lJaigad Bay-l1 along with its associated equipment at MSETCL’s EHV
substation at New Koyna.

i) 400KV Jaigad Bay-Il along with its associated equipment at MSETCL's EHV
substation at New Koyna.

This Memorandum of Understanding made on G‘I-h day of Mﬂ'ﬂ:’h 2023 between
MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (MSETCL) having
their registered office at Prakashganga, Plot No 19, C-Block, Bandra-Kurla Complex, Bandra
(East), Mumbai-400051. (hereinafter referred to as MSETCL or its successors, executors and
permitted assigns) and JAIGAD POWERTRANSCO LIMITED (JPTL) having their
Registered office at JSW Centre, Bandra-Kurla Complex, Bandra (East), Mumbai — 400 051
(hereinafter called the M/s.. JPTL or M/s. Jaigad PowerTransco Limited which expression
shall include its successors, executors and permitted assigns).

The MoU reads as under:

WHEREAS M/s. JPTL, the owner has established Transmission installations under
supervision of MSETCL and proposes MSETCL to take over the same for
operation/maintenance purpose on behalf of M/s. JPTL on chargeable basis and M/s. JPTL has
in turn agreed to abide by the Terms and Conditions agreed between MSETCL and M/s. JPTL.

THE UNDERTAKING WITNESSTH AS UNDER:

INTRODUCTION:

The Jaigad-New Koyna, 400KV Double Circuit (Quad Bundle) Transmission line of M/s.
JPTL has been commissioned for transmission of Power to 400KV New Koyna sub-station of
MSETCL from JSW Energy Limited power plant at Jaigad.

The maintenance of Transmission line has been planned to be carried out by M/s. JPTL.
However, the operation and maintenance of terminal bays and associated equipment in the
MSETCL 400kV, New Koyna sub-station is to be carried out by MSETCL.

MSETCL and M/s. JPTL have signed this MOU for maintenance of the above terminal bays.

The Memorandum of Understanding will be valid for 5 years ie. from 01.01.2023 to
31.12.2027 unless terminated as per clause 11 or reviewed for bays 1 & 11 (2 no. of 400kV
bays) of M/s. JPTL in the premises of 400kV New Koyna sub-station of MSETCL.

SCOPE OF WORK:

Terminal Bays under consideration for operation and maintenance of terminal equipment are
as under at 400kVNew Koyna Sub Station,

400KV Jaigad Bay-I along with its associated equipment at MSETCL’s EHV substation at New
Koyna w.e.f. 06.04.2010

400K VJaigad Bay-II along with its associated equipment at MSETCL’s EHV substation at
New Koyna w.e.f 07.07.2010

MSECTL’s RESPONSIBILITIES:

a) Operation of the above bays.

rlem e H F'Elﬁté:"m
Superintendin SINEE

M: SET A M.S.E.T.Cg. Eﬁfi"w MSETCL, EHV CC O &M ZONE, KARAD

EMV 107 M c::gl'um HY (0&M) Circle, Kargs

Executive Engineer,

400KV R.S. Dn. New Koyna
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b) The routine maintenance of the equipment in the M/s. JPTL bays and control and relay panel
including routine testing of protection and PLCC.

Testing, repairing and maintenance of all common equipment, accessories like battery charger,
illuminations etc. will be in MSETCL’s Scope.

The cost of T&P available at the concerned MSETCL substation required to be used for all
types of repairs will be considered within scope of O&M charges. The arrangement of expert
services /manufacturer’s representative for major repairs/ replacement /emergency works
including replacement of all major switchyard equipments and its execution will be M/s.
JPTL’s responsibilities and shall not be within the scope of the O&M agreement/MoU.

In case, services of the manufactures or any outside agency are required for particular occasion
M/s. JPTL will arrange for the same at its own cost.

Services of MSETCL staff and vehicles etc. utilized in emergency for replacement of
equipment/structures etc. will be charged at actual, event wise, depending on emergency
subject to verification by M/s. JPTL representative.

SCHEDULE OF MAINTENANCE:
Maintenance and testing will be done as per the MSETCL maintenance schedules.

M/s. JPTL will arrange for necessary shutdowns for these bays on request from MSETCL.

MSETCL shall maintain daily and monthly testing records in Logbooks and register; same
shall be open to M/s. JPTL at any point of time for inspection and review with prior permission
from MSETCL. Wherever the manufactures maintenance schedule are indicated for some
additional activities not covered in M/s. JPTL / MSETCL schedules, the same will be carried
out by M/s. JPTL at their own cost.

However, for certain tests like C-Tan Delta, Oil testing, Thermo-vision Scanning, Vibration
measurement, etc. will be arranged by MSETCL and in case of non-availability of testing
equipment and facility with MSETCL, the same will be outsourced at M/s. JPTL’s cost.

MSETCL will maintain records of operation and maintenance carried out by them. The

program of periodical testing of equipment / switchgears in bays will be informed to M/s. JPTL

in advance in order to send its representatives for witnessing the test/works.
|

SPARES:

Major spares and consumable for O&M, required for a period of at least two years, as
recommended by the suppliers and those proposed by MSETCL will be reviewed, finalized
and procured by M/s. JPTL. These spares will be kept in the custody of M/s. JPTL / MSETCL
as may be mutually agreed upon. In case of custody of M/s. JPTL, they may utilize the same
for their own bays. They will be made available to MSETCL for utilization in M/s. JPTL’s
bays, on requisition from MSETCL. In case of custody of M/s. MSETCL, quarterly report on
consumption of spares shall be furnished to JPTL for replenishment. MSETCL may use spares
of M/s. JPTL for its own bays in case of emergency with the concurrence of sub-coordinator
of M/s. JPTL.

n : Supetintend:sg——é/ i r‘J’ il .:
Ma A i ngineer A
MSETC M.S.E.T.C. Ltd. sl G IGINEER ™.
EH\' (O # M’ Circle Karao HV (O&M) Circle, Karad : ©OBMZONE, KARAD
(4 Assoc. Vice President

Executive Engineer, Jaigar Prawer Tranean ! imited

400KV R.S. Dn. New Koyna
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Executive Engineer,

The supply of spares mentioned at 3.1 above will not cover supply of original major spares
including emergency replacement which M/s. JPTL authorities will have to supply on
requisition by the concerned sub-station in charge. Any delay due to the supply or limitation
imposed on this account will not be accountable by MSETCL. However, in all possible
circumstances sufficiently advance intimation shall be given by MSETCL to M/s. JPTL
coordinator.

Consumables such as fuses, indicating lamps etc., minor items such as structural nuts and bolts,
wire, ferrules, silica gel and items of similar nature shall be arranged by MSETCL at their cost.

MSETCL may utilize its own spares if available and can be spared and M/s. JPTL shall pay
MSETCL present market price including all incidental charges such as handling, storage,
transport, insurance, octroi etc. plus 15% thereof for the spares so utilized. MSETCL will send
report when any spare are used.

No hot line maintenance of such station equipment would be undertaken. Also, the major
maintenance work is not included in the 1% maintenance charges and the additional
expenditure incurred would be billed to M/s. JPTL on the basis of actual expenditure for
payments including cost of materials, actual labor charges, the tools & tackles charges plus
10%. The major maintenance work shall be undertaken by M/s. JPTL only. Whenever
required, during routine maintenance or emergency breakdown, M/s. JPTL should arrange the
services of supplier’s engineers for special maintenance / rectification of defects of equipment
of their bays.

In case of GIS S/stn / Bays M/s. JPTL should provide the required quantity of gas to enable

the switch gear / equipment to be in service along with suitable storage facilities for additional

gas of 10% shall be provided. A mobile gas plant suitable for draining and refilling equipment

shall be provided. The plant shall be supplied with all accessories like hoses, couplings,

adaptors etc. necessary for evacuating and filling.
[Clause 3.6 is applicable for GIS S/stn only]

The compensation cost / incidental charges / insurances cost / insurances claims which
MSETCL requires to pay and paid, such amount shall be recovered / reimbursed from the
entities, whose bays are maintained by MSETCL.

COMPENSATION:

M/s. JPTL will pay MSETCL Operation& Maintenance charges @ 1% per annum of the cost
of bays and all the equipment installed for these bays including the Pro-rata cost of common

equipment as indicated below with effect from the date of commissioning of these bays.

Taxes applicable and payable by MSETCL on the services provided during this contractual
period shall be paid additionally by M/s. JPTL.

Further, Goods & Service Tax is applicable to the O&M charges according to new Goods &
Service Tax Act-2017 by G. O. 1. Hence, the same is to be included on the O&M charges.

ESCALATION:

i, oo g

M.S.E TC Ld. M.S.ET.C. Ltd. EF ENGINEER

byt

A00¥V RS, Dn. New Koyna

EHVO? M Circle Karao EHV (O&M) Circle, Karad MSETCL, ERV CC O&M ZONE, KARAD

Jaigad Powgr ransco Limited
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The rate of yearly escalation in O&M charges shall be @ 10% of the O&M charges fixed for
the previous year for respective bays after completion of one year from date of Commercial
Operation of the respective bays commissioned subsequently.

COST OF BAYS

Total equipment cost of Bays as at clause 2.1 above is Rs.665.55 Lakhs as on date of
commissioning mentioned in said clause 2.1. The details of cost of Bays are as shown in
Annexure-C.

MODE OF PAYMENT:

MSETCL will submit quarterly O&M bills to the M/s. JPTL coordinator. The payment will be
released by main coordinator after verification of the maintenance work carried out on the
basis of monthly reports furnished by MSETCL. M/s. JPTL assures prompt payment within
due date. The due date is 30 days from the date of issue of bills.

Name of the bay Date of commissioning
400 kV Jaigad Bay-1 06.04.2010
400 kV Jaigad Bay-II 07.07.2010

Associate Vice President (Transmission) from M/s. JPTL shall act as main coordinator for
above Moll.

In case payment is not made up to the due date, an interest in lieu of damages at the rate of
15% p.a. (1.25% per month) shall be charged up to the date of payment from the due date.
Payments shall be made by local Cheque/Demand Draft/or through (RTGS/NEFT) electronic
payment mechanism (E-payment), for which necessary details of Bank Account number of
RTGS/IFSC Code, etc. are required to be furnished to M/s. JPTL.

M/s. JPTL’s RESPONSIBILITY TOWARDS:

INSURANCE:

If M/s. JPTL desires for insurance, it may cover appropriate insurance for equipment of the
JPTL bays at their cost and lodging claims and processing them with insurance company for
recovery.

In case of any manufacturing defect noticed by MSETCL, the same shall be informed to M/s.
JPTL who shall arrange inspection by the suppliers and arrange for repairs/replacement if
required. |

The arrangement of expert services /manufacturer’s representative for major
repairs/replacement /emergency works including replacement of all major switchyard
equipments and its execution will be M/s. JPTL’s responsibilities and shall not be within the/
scope of the O&M agreement/MoU.

4‘ [ 'I
Y S el |
A) Superintending Engineer €F ENGINEER.

MSETC Lid M.S.E.T.C. Ltd. MSETCL. EHV CC O3 M ZONE
EM\' (O # M’ Circle Karag HV (O&M) Circle, Karad b O ZONE, KARAD

Assoc. Vi sident
Executive Engineer, e . 0
400KV R.S. Dn. New Koyna Jaigad Powef Transco Lim
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MSETCL will take maximum precautions in operation and maintenance of the equipment.
However, for any kind of mishaps / damages to the equipment, MSETCL shall not be
responsible for such events / losses that may be caused to JPTL.

Copies in duplicate of relevant control and Relay panel drawings equipment literature
drawings, Guarantee period Terms and conditions should be handed over to S/stn in charge.

CO-ORDINATION:

M/s. JPTL’s authorized representative shall be permitted to visit Control Rooms and
Switchyards at the above 400kV New Koyna sub-station and shall also be permitted to go
through records of equipment pertaining to M/s. JPTL bays/lines, with prior intimation to
MSETCL’s coordinators. The authorized representative of M/s. JPTL should disclose his
identity to sub-station in charge whenever asked for as a safety measure.

The Main - coordinator and Sub - coordinators for MSETCL & M/s. JPTL are indicated in
Annexure “A’

GOVERNING LAW AND SETTLEMENT OF DISPUTES:

If any dispute (s) or difference (s) arises out of or in relation to this MOU, it shall in the first
instance be settled amicable between the parties at operating level. In case any dispute is not
settled amicably, it shall be referred to the Forum consisting of Managing Director from M/s.
JPTL and the Director(Operation) MSETCL, Mumbai, who will resolve and / or decide the
dispute (s), or difference (s), jointly and their decision in that regard shall be final and binding
on the parties. In case of difference / dispute amongst the members of Forum, the parties may
appoint a mutually agreed Sole Arbitrator, to resolve the said dispute (s), and the decision of
the Sole Arbitrator shall be binding on the parties. If there can be no agreement/consensus on
the appointment of the Sole Arbitrator the appointment will be done in accordance with the
Arbitration and Conciliation Act 1996.

FORCE MAJEURE:

The parties shall ensure due compliance with the terms of this MOU, however, no party shall
be liable for any claim for any loss or damage whatsoever arising out of failure to carry out
terms of the MOU to the extent that such a failure is due to a force majeure event such as war,
rebellion, mutiny, civil commotion, riot, strike, lock out, forces of nature, accident, act of God,
act of Govt. and any other reasons beyond the reasonable control of concerned party. But, any
party claiming the benefit of this Clause shall satisfy the other party of the existence of such a
force majeure event and give written notice within a reasonable time to the party to this effect.

REPORTING:

Concerned MSETCL sub-station will report as under Daily Operation Data as per Annexure
tB'!'

Daily Operational Data will be intimated by shift In-charge on local P&T phone to the
concerned sub-coordinator of M/s. JPTL every moming.
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In case of any tripping, the information will be conveyed to in charge nominated by M/s. JPTL
using PLCC network and on local P&T Phone immediately. Detailed tripping report in
prescribed format shall be handed over to local representative.

Quarterly maintenance report will be sent to main coordinator of M/s. JPTL in duplicate.
TERMINATION:

Termination by M/s. JPTL:
M/s. JPTL may terminate this MOU:

i) By giving a thirty (30) days written notice to MSETCL, if an event of Force Majeure
affecting MSETCL continues for more than one hundred and eighty (180) days.

i) By giving a thirty (30) days written notice to MSETCL, if MSETCL ceases to carry
on its business; or if MSETCL, voluntarily or involuntarily, abandons the maintenance
of the facility or the operation of the facility.

iii) By giving sixty (60) days written notice, at its sole option, with or without cause.

Termination by MSETCL:
MSETCL may terminate this MOU if any of the following events occurs:

i) The passing of a resolution by the shareholders for the winding up of M/s. JPTL, the
appointment of a provisional liquidator in a proceeding for the winding up of M/s.
JPTL after notice to M/s. JPTL and due hearing, which appointment has not been set
aside or stayed within ninety (90) days of such appointment : or

ii) By an order of court for winding up M/s. JPTL, except for the purpose of
amalgamation or reconstruction (provided that, as part of such amalgamation or
reconstruction the property, the assets and undertaking of M/s. JPTL are transferred to
such amalgamated or constructed entity and the amalgamated or reconstructed entity
has unconditionally assumed the obligations of M/s. JPTL under this MOU).

iii) By giving a thirty (30) days written notice to M/s. JPTL, if M/s. JPTL has engaged in
willful default in the performance of its obligations under this MOU. unless M/s. JPTL
has remedied such action during the notice period;

iv) By giving a thirty (30) days written notice to M/s. JPTL, if an event of Force Majeure
affecting .M/s. JPTL continues for more than one hundred and eighty (180) days.

TERMINATION PROCEDURE:

A notice of termination given pursuant to clauses 11.1 or 11.2 shall specify in reasonable
details the circumstances giving rise to Termination Notice. Save to the extent otherwise
provided herein, this MOU shall terminate on the date specified in the Termination Notice,
which date shall not be earlier than the date upon which applicable party is entitled to effect
such termination as provided above.

Ty 2 et
\ Y] Superinte ln%—g;lgineer IEF ENGINEER ™

MSETC L MSETC 1. MSETCL, EHV CC O&M ZONE, KARAD
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PAYMENTS UPON TERMINATION:

i) Upon termination or as soon as practicable thereafter and in any event within ninety
(90) days from the date of termination, an account shall be taken of the net amount
owing from M/s. JPTL to MSETCL or from MSETCL to M/s. JPTL (as the case may
be). Each Party shall within thirty (30) days pay to the other Party all payments due
to such other Party.

i) M/s. JPTL shall upon termination be liable to pay MSETCL operation charges on a
pro rata basis up to date of termination specified in the Termination Notice, provided
that this amount shall not taken into account if termination occurs under clause 11.1
i) and ii)

AMENDMENT:

No modification, amendment, or any change in this MOU shall be binding unless consented to
in writing by both the Parties.

NOTICES:

All notices required or provided for in this MOU shall be in writing and shall be delivered by
hand or sent by registered or certified mail, return receipt requested. courier or facsimile
transmission as follows:

If to M/s. JPTL:

Address: M/s. JPTL, Off Chiplun-Guhagar highway, At- Mirjoli, Post- Chiplun-415605.
Facsimile: 02355-253460

Telephone: 02355-253460

Email: sunil.dave@jsw.in, Vaibhav.sansare@jsw.in,

Attention: Sunil Dave , AVP (Transmission)

If to MSETCL:

Address: Executive Engineer, 400KV R/S Div, New koyna, Pimpali Budruk.
Facsimile :02355-230189

Telephone: 02355-230189

Email: ee3 140@mahatransco.in

Attention: Executive Engineer

This MOU shall be valid from 01.01.2023 for five years (i.e. up to 31.12.2027) for 400kV 2

Nos. Bays of M/s. JPTL at 400 kVNew Koyna sub-station of MSETCL. Thereafter a fresh . “"" 53
MoU will be signed between the parties as per terms mutually agreed between. / oFf /;:\\'.rin

&
Signed and deliveryon  day of 2023 at Karad. oA
B an

-

\
’LMU- Superin dm@L;-'E;giﬂeef b
A M.S.E.T.C. Ltd. /%g;: ENGINEER

)
M.SETC Ld HV (O&M) Circle, Karad  MISETCL £ty eyt
EHV' (O M’ Circle Karaa g\’ : L EHV CC O&M ZONE, KARAD

- S

Executive Engineer, Assoc. Viee President
400KV R.S. Dn. New Koyna Jaigad Powér Transco Limited
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For MSETCL

Name: Name: }u.u\‘fl Davé_

ZLAIEF ENGINEER ™
MSETCL, EHV CC Q&M ZONE, KARAD
Designation & Seal of Company Designation & Seal of y

Assoc. Xfice President
gigad Power Transco Limited

WITNESS: WITN |
|
1 Name: / 1 Name: <
Execulttve Engineer el
EHV PC O & M Zone, Karad S
e Address:  \/aibhav Sansare

Man (Transmission)
JAIGAD PMAWER TRANSCO LIMITED

2 Name: ; 2 Name:

U_ ™. E}ﬂ “fﬂg a_
Address: Address:

Execuﬂve Englnoel'.
400KV R.S. Dn. New Koyna
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ANNEXURE - A

MSETCL M/s. JPTL
:I: SUBSTATION | COORDINATORS COORDINATORS
MAIN SUB MAIN SUB
0l. | NEWKOYNA | SE-EHV AVP, (Transmission) | Manager,(Transmiss
(O&M) EX.ENGR. 400KV | M/s. JPTL, Chiplun | ion)
Circle, Karad R.S.MSETCL, New M/s. JPTL, Chiplun
Koyna

13?\1\,_92@,

é% na Engineer

M s E.T.C. Ltd.
EMViOs » cme Kiao j\ /v (O&M) Circle, Karad

Executive Engineer,

400KV R.S. Dn. New

Koyna

Assoc. Vic sident
Jaigad Power#ransco Limited
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ANNEXURE -B

DAILY OPERATION DATA TO BE FURNISHED TO AVP (Transmission) AND
LOCAL REPRESENTATIVE OF M/s. JPTL.

Sr.No. | DATA

a) MAXIMUM VOLTAGE IN KV/TIME

b) MINIMUM VOLTAGE KV/TIME

c) MAXIMUM FREQUENCY IN HZ/TIME
d) MINIMUM FREQUENCY HZ/TIME

5) ** MAXIMUM FLOW IN MW/TIME

f) ** MINIMUM FLOW IN MW/TIME

2) ** MAXIMUM FLOW IN MVAR/TIME

h) ** MINIMUM FLOW IN MVAR/TIME

i) ** MAXIMUM CURRENT IN AMPS/TIME
i) ** MINIMUM CURRENT IN AMPS/TIME

** DATA WILL BE IN RESPECT OF EACH CIRCUIT

Details of tripping / shutdowns on .M/S. JPTLline (s), if any during the last twenty-four hours.

e "ﬂm&) X0

Superintending Engineer
‘M. ET C ld M.S.E.T.C. Ltd.
EHV/O# M' Circle Karao EHV (O&M) Circle, Karad =
(¢ =
. Assoc. resident
Executive Engineer, Jalgad Power Transco Limited

400KV R.S. Dn. New Koyna
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ANNEXURE - C

COST OF ERECTED EQUIPMETN OF M/S. JPTL BAYS AT 400KV NEWKOYNA
SUBSTATION (MSETCL)

TOTAL COST OF BAYS AT 400KV NEWKOYNA S/S (MSETCL)

Sr. No. | Bays Name Total Value (Rs. In Lacs)
01 Jaigad # 1 &Jaigad# 2 Terminal Bays with
associated equipment
Supply Cost 541.60
b Erection Cost 11.92
c Civil Works Cost 84.82
d Other Cost 27.21
Total cost of Jaigad Bays 665.55
Total cost of Bays at New Koyna S/s. Rs.665.55 Lacs

(Rs. Six Crore SixtyFive Lacs &Fifty Five Thousand Only)

1. The above costing is based on the Actual Bay cost furnished by MSETCL vide Ltr
No. MSETCL/CO/D.C&M/TKC-1/692 dt. 19.01.2017.

Name of the bay Date of commissioning
400 kV Jaigad Bay-I 06.04.2010
400 kV Jaigad Bay-I1 07.07.2010

Supeﬂncgﬁt\‘}ﬁﬁ%ngineer

M.S.E.T.C. Ltd.
EHV (O&M) Circle, Karad

Executive Engineer, Jaigad Powe
400KV R.S. Dn. New Koyna



319

Summary of Maintenance charges for 400kV Jaigad- Newkoyna Bay # 1 at MSETCL, New Koyna Receiving Station

Sr No Particulars of maintenance charges Amount 10% escalation
1 Commissioning date of 400KV Jaigad Bay-l,at New Koyna :6/4/2010 cost (YoY)
2 Cost of Bay as per M.O.U. 3,32,77,500.00
st % 4
3 O&M Charges @1% for 1™ Year i.e. period 06.04.2010 to 05.04.2011 3,32,775.00 -
(Total 365 days) 1st Year
Total O&M Charges considering 10% escalation) for the period
66,052.50 Wi iy
- 06.04.2011 to 05.04.2012 (Total 366 days) 2nd Year s st
Total O&M Charges considering 10% escalation for (the period
5 . S nincineee 4,02,657.75 36,605.25
06.04.2012 to 05.04.2013 (Total 365 days) 3~ Year
Total O&M Charges considering 10% escalation for (the period
6 i 4,42,923.53 40,265.78
06.04.2013 to 05.04.2014 (Total 365 days) 4 Year
Total O&M Charges considering 10% escalation for the period
4,87,215. L, 292.
’ 06.04.2014 to 05.04.2015 (Total 365 days) 5th Year AT T
Total O&M Charges considering 10% escalation for the period
8 5,35,937. 721,
06.04.2015 to 05.04.2016 (Total 366 days) 6th Year . g ShEEL e
Total OB&M Charges considering 10% escalation for the period
,89,531.21 53,593.
; 06.04.2016 to 05.04.2017 (Total 365 days) 7th Year 2 s
Total 0&M Charges considering 10% escalation for the period
,48,484.33 58,953,
» 06.04.2017 to 05.04.2018 (Total 365 days) Bth Year 6 il
Total O&M Charges considering 10% escalation for the period
1 i .
3 06.04.2018 to 05.04.2019 (Total 365 days) 9th Year iy i S
Total 0&M Charges considering 10% escalation for the period
.04 :
12 166.04.2019 to 05.04.2020 (Total 365 days) 10th Year iy gpanas
Total O&M Charges considering 10% escalation for the period
3 ¥
B 06.04.2020 to 05.04.2021 (Total 365 days) 11th Year 8,63,132.85 TRAS6E0
Total 0&M Charges considering 10% escalation for the period
a 9,49,445. &
3 06.04.2021 to 05.04.2022 (Total 365 days) 12th Year e IS
Total O&M Charges considering 10% escalation for the period
15 , k 4,944.59
06.04.2022 to 05.04.2023 (Total 365 days) 13th Year s i
Total O&M Charges considering 10% escalation for the period
829.55 1,04,439.
38 06.04.2023 to 05.04.2024 (Total 366 days) 14th Year AR, A ASRAS
Total O&M Charges considering 10% escalation for the period
712,51 e A
oo 06.04.2024 to 05.04.2025 (Total 365 days) 15th Year o, 2AAMRENG
Total 0&M Charges considering 10% escalation for the period
1 083.76 .
8 06.04.2025 to 05.04.2026 (Total 365 days) 16th Year h, AR
Total O&M Charges considering 10% escalation for the period
19 1 .14 |
06.04.2026 to 05.04.2027 (Total 365 days) 17th Year i et
Total O&M Charges considering 10% escalation for the period
6 1.35 E
o 06.04,2027 to 05.04.2028 (Total 366 days) 18th Year MRS i
T X _
A) Superintending Engineer
M.S'F TC Ltd. M.S.E.T.C. Ltd.
EHV' IO # M’ Circle Karao EHV (0&M) Circle, Karad

B

Executive Engineer,
400KV R.S. Dn. New Koyna

Assoc. V President

Jaigad Power Transco Limited
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Summary of Maintenance charges for 400kV Jaigad- Newkoyna Bay # 2 at MSETCL, New Koyna Receiving Station

07.07.2027 to 06.07.2028 (Total 366 days) 18th Year

Sr No Particulars of maintenance charges | Amount 10% escalation
1 Commissioning date of 400KV Jaigad Bay-1l,at New Koyna :7/7/2010 cost (YoY)
2 Cost of Bay as per M.O.U. 3,32,77,500.00
5t & .
3 O&M Charges @1% for 1" Year i.e.period 07.07.2010 to 06.07.2011 3,32,775.00 -
(Total 365 days) 1st Year
Total O&M Charges considering 10% escalation for the period
a4 ,66,052. :
07.07.2011 to 06.07.2012 (Total 366 days) 2nd Year ALY s
Total 0&M Charges considering 10% escalation for (the period
5 W iy 3 hep 4,02,657.75 36,605.25
07.07.2012 to 06.07.2013 (Total 365 days) 3" Year
Total O&M Charges considering 10% escalation for (the period
6 W 4,42,923.53 40,265.78
07.07.2013 to 06.07.2014 (Total 365 days) 4 Year
Total O&M Charges considering 10% escalation for the period
i a 15.88 44,292,
07.07.2014 to 06.07.2015 (Total 365 days) 5th Year e aS
Total O&M Charges considering 10% escalation for the period
.47 A -
-y 07.07.2015 to 06.07.2016 (Total 366 days) 6th Year s MAELE)
Total O&M Charges considering 10% escalation for the period
J 07.07.2016 to 06.07.2017 (Total 365 days) 7th Year BATASRSE it
; Total O&M Charges considering 10% escalation for the period
10 6 .33 58,953.12
07.07.2017 to 06.07.2018 (Total 365 days) 8th Year PR
Total O&M Charges considering 10% escalation for the period
11 7,13,332.77 64,848.43
07.07.2018 to 06.07.2019 (Total 365 days) Sth Year 5
Total O&M Charges considering 10% escalation for the period
12 107.07.2019 to 06.07.2020 (Total 365 days) 10th Year s S
Total O&M Charges considering 10% escalation for the period
13 8,63,132.65 78,466.60
07.07.2020 to 06.07.2021 (Total 365 days) 11th Year
Total O&M Charges considering 10% escalation for the period
14 9,49,445.91 :
07.07.2021 to 06.07.2022 (Total 365 days) 12th Year a9, BRALNES
Total O&M Charges considering 10% escalation for the period
15 10,44,390.50 94,944.5
07.07.2022 to 06.07.2023 (Total 365 days) 13th Year v "
- Total O&M Charges considering 10% escalation for the period
16 11,48,829.55 1 H
07.07.2023 to 06.07.2024 (Total 366 days) 14th Year oo o
Total O&M Charges considering 10% escalation for the period
= 07.07.2024 to 06.07.2025 (Total 365 days) 15th Year o LA
Total O&M Charges considering 10% escalation for the period
1 = | .
& 07.07.2025 to 06.07.2026 (Total 365 days) 16th Year Sasae A
Total O&M Charges considering 10% escalation for the period
15,29,092.14 X .
19 07.07.2026 to 06.07.2027 (Total 365 days) 17th Year " . 350088
20 Total O&M Charges considering 10% escalation for the period 16,82,001.35 1,52,909.21

M.S.FTC Ltd
EM\' 1O # M Circle Karao

- Supaﬁnte%ding Engineer
) M.S.ETZ. Ltd.
HV (Q&M) Circle, Karad

esident -

oc. Vi :
i ransco Limited

Jaigad Pow

Executive Engineer,
400KV R.S. Dn. New Koyna
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i Jaigad PowerTransco Limited T

A Joint Venture of JSW Energy Ltd. & Maharashtra State Electricity Transmission Co. Ltd.

Regd. Office : JSW Centre, Bandra Kurla Complex, Bandra (East), Mumbai - 400 051 CIN. : U40102MH2008PLC 181433
Phone : +91 22 4286 1000, Fax : +91 22 4286 3000

T0 WHOM SO EVER IT MAY CONCERN

| hereby authorize Mr. Sunil Dave, Associate Vice President-Transmission,
of the company and Authorized Person of the Company to appear before
the Chief Engineer, EHV CC O&M Zone Karad or any other official of
Maharashtra State Electricity Transmission Company Limited (MSETCL)
and to execute and deliver the Operations and Maintenance Agreements
with MSETCL for Terminal Bays at MSETCL's EHV Sub Station at New
Koyna and Terminal Bays at MSETCL's EHV Sub Station at Karad for and
on behalf of the Company and to take all such steps including submission of
documents, etc. as may be required in that regard.

For Jaigad PowerTransco Limited

Peddanna Ramayanam,
Managing Director

d e ) |
—— o |
A o0

/fj{\ g
ya

Specimen Signature of

Mr. Sunil Dave, Associate
Vice President- Transmission
of Jaigad PowerTransco
Limited and Authorized Person
of the Company- Authority
Holder

Proiect office: JPTL, off Chiplun-Guhagar Highway, at Mirjoli, Post Chiplun-415605
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